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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: October 21, 2015

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of August 6, 2015.
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State Of Illlinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. It is
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.

Professional Transportation Bulletin
The Professional Transportation Bulletin Contains information pertaining to the advertisement for
offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:
Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.qov Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Springfield, IL 62764

Regional/District Contact information.

Region 1 Region 2
District 1 District 2 District 3
Mr. John Fortmann Mr. Paul Loete Mr. Paul Loete
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3 Region 4
District 4 District 5 District 6 District 7
Mr. Kensil Garnett Mr. Kensil Garnett Mr. Roger Driskell Mr. Roger Driskell
401 Main Street Route 133 West 126 East Ash St. 400 West Wabash
Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704  Effingham, IL 62401
Paris, IL 61944
Region 5
Mr. Jeffrey Keirn Mr. Jeffrey Keirn
District 8 District 9
1102 Eastport Plaza State Transportation Building
Drive P.O. Box 100
Collinsville, IL 62234 Carbondale, IL 62903
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Tentative Schedule

For
Professional Transportation Bulletins
ACTIVITY PTB 178 PTB 179 PTB 180 PTB 181 PTB 182 PTB 183
PUBLISH PTB 11-05-15 02-04-16 05-05-16 08-14-16 11-10-16 02-02-17
*»**STATEMENTS OF

INTEREST 12-03-15 02-25-16 05-26-16 08-25-16 12-01-16 02-23-17

ARE DUE
SELECTION MEETING 01-27-16 04-20-16 7-20-16 10-19-16 01-25-17 04-19-17

=+ STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 08-06-15 & 08-27-15 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins.
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NOTICE

Proposed Negotiation Meeting information for Items will be available under the Bulletin
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected
Link for
negotiation
information
Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (FTE)

and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTE as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.

« PTB172%

wn]

To view the most current negotiation meeting information on particular advertised items please click here &'
This information has not been finalized and is subject to change. Contact the appropriate District for questions

regarding a particular [tem.

» Tentative PTB Schedule

e Regionl e Region 2 e Region 3
e John Fortmann e Paul Loete e Kensil Garnett
e District 1 e District 3 e District 4
e |tems 1-7 e |tem 8 e [tems 9-10
e Region 5 e Bureau of Bridges & Structures e Office Planning &
e Jeffrey Keirn e Carl Puzey Programming
e District 9 e ltems12-13 e Jeffrey South
e Item 11 e |tems 14-16
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NOTICE

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new
supplements.

USDOT 1050.2A
APPENDIX E
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes
and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities;

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
8460 1), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
V1 of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities” to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles 1l and 111 of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. 88 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #177
Publish August 6, 2015

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project
through the Engineering and Prequalification Agreement System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS,
PRIOR TO 12:00 P.M. LOCAL TIME, August 27, 2015. STATEMENTS RECEIVED AFTER THIS TIME
WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee.
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Information for Submitting Statements of Interest
(SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification category of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project.

All interested firms must submit through the Engineering Prequalification and Agreement
System (EPAS). This includes specialty firms, for items in the Professional Transportation
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established
prequalification categories; typical items are painting, manual rewrites, steel fabrication
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to
establish and account.

The EPAS instruction manual is located on the IDOT Website under Doing Business,
Procurements, (Engineering, Architectural & Professional Services), and then under
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index

Information to consider when submitting:

o A Dbrief statement of the firm’s interest in performing the work. (Should be concise to the
point, suggest approximately 2 pages)

o Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make
applicable to the requested advertisement.

o Exhibit A is used to give a snap shot of the firm’s proposed staff as follows:

o List the required key personnel to match required prequalification categories and
any additional personnel requirements designated in the project advertisement.
(Include firm name if work is to be completed by Subconsultant)

0 QC/QA personnel must be different individuals than the staffing, which prepared
the documents.

o Attach resumes of all key personnel listed in the SOI. It is recommended that
individual resumes should not exceed two pages and must be relevant to the
expertise required for the specific project.

o Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to complete
the project should also be provided.

o Identify proposed subconsultants, item(s) of work they will perform, and the
estimated % of work. If a DBE Goal is in the advertisement list the DBE
subconsultant(s), work the firm will be performing, and estimated % of the work.
All Subconsultants must be prequalified in the area of work they will be
performing.

0 Include Mentor Protégé data if participating.
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Information for Submitting Statements of Interest
(SQOI)

Exhibit B is required for Projects involving Location Design Studies
(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and
all Environmental Reports (Environmental Assessment and Environmental Impact
Statements) EPAS prompts the user to complete form B when it is required.

Experience of the staff or firm in accomplishing similar types of work should be shown
for only the most recent projects and should be concise and relevant to the expertise
required for the specific project. If there are several projects with the same work
completed, then one summary would be adequate with each location and the project
manager noted for each. This information should be shown at the end of the SOI.

In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.

The Current Obligation’s information is an on line application in EPAS. It must be
completed before you submit the Statements of Interest.

Instructions for completing Disclosure Forms A and B are included on pages land 2
immediately preceding Forms A and B. Disclosure The Disclosure Forms are a
separate document and one set for each prime is submitted. In addition, Form B should
not include IDOT projects, since this information is already included in the Current
Obligations.

The Delinquent Debt is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all pertinent data is
required. Instructions are included with the Delinquent Debt.

The Disclosure of Business Operations in Iran is also a separate document. Only one
document for each prime is required. Instructions are included at the bottom of the
Disclosure of Business Operations in Iran document.

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required
to be considered.

Note: Actual signatures are required on the documents. Documents without actual
signatures will be returned.
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PROFESSIONAL TRANSPORTATION BULLETIN
REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS
application has the ability to include all the required information. Some forms are attached, some data
is entered into EPAS directly to generate the data for the form, and some data is entered directly and
replaces the form. There is an EPAS Instruction Manual for your use and can be used when completing
the SOl in EPAS.

Please review the EPAS manual instructions for the submittal process.
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-

services/index

e The BDE Current Obligations is completed in EPAS; it is not a separate document.

e The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is
required to be completed by prime and subs and attached in the EPAS application.

o The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and
attached separately and then attached in the EPAS Application.

o The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be
completed and attached separately and then attached in the EPAS Application.

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index under the Statement of Interest Tab.

All signatures are required to be actual signatures.

Forms without an actual signature will be returned.
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TABLE OF CONTENTS
PTB 177

ltem County Description

Region 1/District 1

1. Various  Job No. C-91-425-15, Various Quality Assurance Aggregate/HMA/PCC Projects

2. Various Job No. P-91-421-15, Data Bank Management for Field Collection and Office
Processing of all Roadway, Structure, Jurisdictional Confirmation/Changes,
Construction Changes and Traffic Monitoring Data.

3. Various  Job No. C-91-005-16, Various Construction Inspection Projects

4, Various Job No. D-91-020-16, Various Phase Il Projects

5. Various  Job No. D-91-013-16, Phase Il Project Management, Various Traffic Control & Signage
Review for Projects

6. Various  Job No. P-91-001-16, Various Survey Projects

7. Will Job No. C-91-012-16, Construction Inspection for Torrence Avenue over Grand

Calumet River

Region 2/District 3

8 Bureau Job No. C-93-117-15, Construction Inspection for IL 89 over the lllinois River

Region 3/District 4

9. Tazewell Job No’s. P-94-010-09 & D-94-060-09, FAI 74 (I-74), Phase | and Il for the Replacement
of the Structure Carrying Pinecrest Drive over |-74

10. Various Job No. C-94-001-16, Materials Project Manager for Various Materials Inspections
(PCC,HMA & Aggregate)

Region 5/District 9

11. Various  Job No. P-99-001-16, Proposed Shawnee Expressway from IL 3/IL 146 intersection to
Interstate 57

Bureau of Bridges and Structures

12. Various  Job. No. C-30-001-16, Engineering Services for Painting Inspection of Various
Structures Statewide

13. Various  Job No. P-30-002-16, Bridge Ratings and Other Various Phase I/ll Engineering for
Structure Projects Statewide

Office of Planning and Programming

14. Various Job No. HPR-66-001-16, Field Collection of Traffic Data in Districts 3,5, 7, and 9
15. Various Job No. HPR-66-001-16, Field Collection of Traffic Data in Districts 4, 6, and 8

16. Various Job No. HPR-66-001-16, Field Collection of Traffic Data in Districts 1 and 2
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Job No. C-91-425-15, Various Quality Assurance Aggreqgate/HMA/PCC Projects, Various
Routes, Various Counties, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 28, 2015 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles
(RAS) testing, pipe and precast producers and prestressed and precast producers. Services
and responsibilities include structural steel and miscellaneous materials inspection at various
sources or jobsites, Independent Assurance sampling and testing for the department for both
HMA and PCC according to Federal guidelines at both plants and jobsites. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as needed
basis.

Additional services and responsibilities include quality assurance inspection of prestressed and
precast producers at plants and jobsites, review and processing of test data and reports. The
project includes Complete Quality Assurance Testing in accordance with The Standard
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any
appropriate contract special provisions and plan notes or details.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and
miscellaneous materials.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants, on the same project or on material coming from the
same plant is prohibited. At the negotiation meeting, the prime Consultant and
subconsultants(s) will disclose all current relationships with contractors.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement. The Consultant will maintain
records and submit documentation of QC and QA activities required by the construction
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3.

The completion date for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
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e The Liaison Engineer who will assume duties as Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of QA Lab and Field Testing.

e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians.
e ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians.

¢ The Materials QA Technician.

e Structural Steel and Miscellaneous Materials Source Inspector

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class

The Certificates of completion for required training courses must be included in the Statement of
Interest for the staff presented.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Quality Assurance: HMA & Aggregate)
Special Services (Quality Assurance: PCC & Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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Job No. P-91-421-15, Data Bank Management for Various Projects, Various Routes,
Various Counties, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 10, 2015 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

A Data Bank Management Consultant (DBMC) is required for field collection and office
processing of all roadway, structure, jurisdictional confirmation/changes, construction changes,
and traffic monitoring data as outlined in the various lllinois Highway Information System (IHIS)
manuals. In periods of extraordinary demand for crash data, the DBMC shall assist Data Bank
personnel in expediting the timely retrieval and delivery of crash data packages. The IHIS
manuals can be found on the IDOT website. The DBMC will be expected to review and
complete Functional Class (FC) requests under the direction and supervision of the Program
Development Section Chief. With regard to the FC duties, the DBMC would be expected to
coordinate with all IDOT, Municipal Councils, and Local Governments to make sure all FC
roadway requests are done in a timely manner and provide other assistance as required. The
Consultant must have proficiency in computer technology, database management, Microsoft
Office programs, Silverlight applications, and geographical information system (GIS)
applications. Work orders under a blanket agreement will be negotiated and authorized by the
department on an as needed basis.

The DBMC will be expected to perform work similar to the departments Data Bank staff, and
shall report to the Data Bank Manager. The DBMC staff, (as many as five may be required) will
be expected to perform work in the District offices and in the field five days per week. The work
will require working directly with IDOT staff, regular data entry, data problem solving, and the
updating of IDOT proprietary applications and databases as well as field data collection, which
will include directional road and structure inventory. Inventory will include all State and non-
State routes based on inventory cycles and roadway changes. The Consultants work will
include collection, verification, and processing of a wide range of highway related data items.
Other types of data collection may be required such as bike routes, paths, and pedestrian
walkways.

All DBMC personnel must have a valid lllinois driver's license. A minimum of three (3) staffers
must be made available initially for training and a minimum staff level be maintained at all times
thereafter to provide for continuity. Continuity and availability of trained personnel throughout
the contract is required. After the initial training, it shall be the responsibility of the Consultant to
provide trained personnel at the expense of the Consultant. The measure of acceptable
professional services delivered will be the accuracy, completeness, and timeliness of the work
performed.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents.
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e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents.

e The person who will supervise the work at the IDOT office, the field data collection, and
other consultant staff and will be the point person for all daily communications with the
IDOT Project Manager.

e The person(s) who will perform the duties of DBMC, include applicable experience with
this type of work.

The prime firm must be prequalified in the Special Studies (Traffic Studies) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. C-91-005-16, Various Construction Inspection Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 5, 2015 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase lll engineering services are required to assist department resident engineers/technicians
on various construction projects throughout District One. Eight (8) to Twelve (12) engineers and
/or engineering technicians are anticipated to be required during the 2015, 2016 and 2017
construction seasons. Typical assignments may include general construction inspection, project
finalization, and documentation, including PCC & bituminous concrete paving operations,
drainage, patching, bridge structures, bridge painting, and providing general assistance as a
member of a field crew. Survey/layout services may be required. This work may be in either
English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, and vehicles for personnel
use on construction sites and for traveling between projects. The duration of time spent at a
single location would vary as a function of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants, on the same project or on material coming from the

same plant is prohibited. At the negotiation meeting, the prime Consultant and
subconsultants(s) will disclose all current relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and Documentation and in inspection
procedures.

The completion date for this contact will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e Project Manager

e Inspectors (A current IDOT Construction Documentation Certificate Include the
Documentation Certificate Number for IDOT Class

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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Job No. D-91-020-16, Various Phase Il Projects, Various Routes, Various Counties,
Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on October 28, 2015 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications, and cost
estimates, for various contracts throughout the District. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The Consultant may also be required to review and comment on contractor provided documents
for contracts currently under construction that may have been completed by other design firms.
These may include but are not limited to shop drawings, fabrication and erection plans.

The Consultant’s work may consist of preparing roadway plans, TS&L plans, structure plans,
geotechnical borings, investigation & analyses, supplemental surveys, drainage & utility
investigation, detour route plan, applicable permits, and all other related work to complete
Phase Il work. Work may also consist of reviewing and preparing plans to ensure all plans are
within the framework of department policies and procedures, local agency requirements, and all
applicable manuals and schedules. Consultants may have to create and/or maintain websites
for some projects.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-013-16, Phase Il Project Management, Various Traffic Control & Signage
Review for Projects, Various Routes, Various Counties, Region One/District One.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 22, 2015 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

A Project Management (PM) Consultant is required for engineering management, project
support, and other functions as required. The PM Consultant will be assigned to review various
plans and special provisions, which may be under contract with other Consultant engineering
firms or prepared by in-house IDOT staff as needed in order to meet project review & letting
deadlines. Work is anticipated to consist of the review of Traffic Control/Staging and
Maintenance of Traffic plans as well as overhead and ground-mount sign panel layout and
design plans. Work orders under the blanket agreement will be negotiated and authorized by
the department on an as-needed basis. The work may be in either English or metric units.

The PM Consultant and their staff will be expected to perform work similar to an IDOT Traffic
Control Supervisor as well as an IDOT Traffic Operations Engineer & staff. A staff member from
the PM Consultant will be expected to perform work in the District office in Schaumburg a
minimum of three days a week or as required. Projects of varying complexity will be assigned to
the PM Consultant.

The work anticipated for the project may include:

* Review assigned project contract documents prepared by other consultant engineering firms
and/or IDOT in-house staff for safety, constructability, and conformance to department
policies, practices & procedures, in accordance with federal requirements and guidelines
such as those in the latest edition of the Illinois Manual on Uniform Traffic Control Devices,
including, but not limited to, plans and special provisions for IDOT contracts and local
agency contracts, detour plans, utility permits, traffic permits, and site development permits.

» Attend with or on behalf of IDOT staff (representing IDOT) periodic District Detour
Committee Meetings (in Schaumburg office).

« Attend with or on behalf of IDOT staff (representing IDOT) project-specific meetings such as,
but not limited to, project coordination meetings, concept review meetings with designers
and/or design consultants, project kick-off meetings, and project review comment resolution
meetings.

« |dentify and implement all necessary coordination and communication within and outside the
department as required.

« Facilitate and expedite the resolution of technical issues, drawing upon necessary resources
and experts in applicable disciplines such as construction.

 Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT.
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* Any other work as required.
Teaming Agreements will not be allowed on this project.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The department will provide applicable department policies and procedures as well as general
guidelines to the PM Consultant.

The completion date for this contract will be 36 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

» The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

» The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the review of the contract documents (must be an lllinois Licensed
Professional Engineer).

» The person who will perform the duties of Temporary Traffic Control Supervisor, that
individual in charge who is directly involved in the review of the Staging/Maintenance of
Traffic contract documents (must be an lllinois Licensed Professional Engineer).

» The person who will perform the duties of Sign Structure Engineer, that individual in charge
who is directly involved in the review of the sign panel design documents (must be an lllinois
Licensed Professional Engineer).

» The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer).

The Statement of Interest must also include the Consultant's relevant traffic
staging/maintenance of traffic plans and sign panel design projects completed by the firm for
IDOT Region One/District One within the past five years by members of the Consultant’s current
key personnel staff as listed above. Include no more than 10 applicable projects in the
Statement of Interest.

The prime firm must be prequalified in the Highways (Freeways) category to be considered for
this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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Job No. P-91-001-16, Various Survey Projects, Various Routes, Various Counties, Region
One/District One

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 23, 2015 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase | engineering services are required for various surveying projects throughout District
One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, existing right-of-way plats,
Sidwell maps, benchmarks and coordinates available for the projects, along with any archived
survey notes as each work order is negotiated.

The Consultant's work requires field and office resources to prepare surveys of various roadway
projects throughout the District by individual work orders. This includes, but is not limited to,
route surveys, topographic surveys, cross-sections, profile, existing and proposed centerline
alignments, drainage inverts, locating existing right-of-way monuments, plotting of field
information, mapping projects, and any other tasks deemed necessary to complete the work in
accordance with the Department's Survey Manual and District One procedures. All survey
information will be acceptable for design purposes and formatted per IDOT specifications. All
data collected electronically or plotted will comply with IDOT CADD standards and use standard
IDOT Survey Point Codes. Some GIS and database work might also be required. The
Consultant must also have a QA/QC plan to review internal work as well as assigned IDOT
projects.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor.)

e The person who will perform the QA/QC review work of all milestone submittal
documents (must be an lllinois Licensed Professional Land Surveyor.)

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including the resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.
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Job No. C-91-012-16, Torrence Avenue over Grand Calumet River, Phase Ill Project, Will
County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on November 5, 2015 at 9:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering is required to provide construction inspection services for the
improvement of Torrence Avenue over Grand Calumet River. Work includes, but is not limited
to, full replacement of the existing truss bridge and precast prestressed concrete (PPC) box
beam approach spans with a 3-span structure with welded plate girders superstructure,
reinforced concrete deck, and sidewalks/shared use path supported on new pile supported stub
abutments, two new multi-column drilled shaft supported piers, and new approach slabs. The
structure will accommodate bicyclist and pedestrians per the Complete Streets Guidelines.
Adjacent road work will be required to taper the proposed structure width back to the existing
roadway width. Retaining walls are proposed to provide the necessary embankments to
support the widened structure while staying within the project right-of-way. A detour is
recommended for the construction of the proposed bridge due to the existing main span being a
truss, the construction cannot be staged. The Grand Calumet River is presently closed for
navigation but the US Coast Guard has required that requirements for navigable waters be
considered. All incidental and collateral work necessary to complete the improvement.

The following structure is included:

e S.N. 016-0934 (Existing) - Structure Torrence Avenue over Grand Calumet River)
e S.N. 016-2089 (Proposed) - Structure Torrence Avenue over Grand Calumet River)

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on-site inspection, layout
including design changes, provide construction layout when not provided for in the contract
plans, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates, change orders and any other duties that would require the services of an
engineer to complete this project on a timely basis and in accordance with State specifications.
The anticipated construction completion date for this contract is August 25, 2017. The

Professional Transportation Bulletin 177 Published August 06, 2015



Consultant must complete and submit final measurements, calculations and final contract
records documents to the department no later than six (6) weeks after the completion of the

project.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer (An lllinois Licensed Professional Engineer is desired)
The Assistant Engineer.

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

The Materials Coordinator

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training
and IDOT class S-33, Soil Testing)

Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. C-93-117-15, IL 89 over the lllinois River, Phase Ill Project, Bureau County,
Region Two/District Three

This project may contain Federal funds.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 28, 2015 at 11:00 A.M. at
the Region Two/District Three Office in Ottawa.

Phase Il engineering is required to provide construction inspection for the structure
replacement of the IL 89 Bridge over the lllinois River in Spring Valley. Work includes but is not
limited to the construction of a new structure, removal of an existing structure, drilled shafts,
piling, furnished excavation, storm sewer, curb and gutter, PCC pavement, and lighting.

The Consultant will perform on-site inspection, provide construction staking/layout when not
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical
and on-site material inspection, prepare records, maintain documentation, and any other duties
that would require the services of an engineer to complete this project in a timely basis and in
accordance with State Specifications. All on-site material testing will be with IDOT equipment.
Laboratory testing of materials will not be required.

The following structure is included in this project, S.N. 078-0006 (IL 89 over lllinois River at
Spring Valley)

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same consultant
or one of their sub-consultants on the same project or on material coming in from the same
plant is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will
disclose all current relationships with contractors.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on-site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS). The Consultant shall provide
vehicles and equipment necessary to perform inspections.

The anticipated construction completion date is July 31, 2018. The Consultant must complete

and submit final measurements, calculations, and final contract record documents to the
department no later than six (6) weeks after completion of this project.
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Key personnel listed on Exhibit A for this project must include:

e Assistant Resident Engineer (minimum of 10 years of experience as a Resident
Engineer is desired). A current IDOT Construction Documentation certification and
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland
Cement Concrete (PCC) and soils training are required.

e Inspectors (1 to 5 individuals to perform on-site inspection, survey and QA inspection.)
A current IDOT Construction Documentation certification and experience and a workable
knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and
soils training are required.

The Certificates of completion for required training courses must be included in the Statement of
Interest for the staff presented.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No's. P-94-010-09 & D-94-060-09, FAI 74 (I-74), Replacement of Structure Carrying
Pinecrest Drive over |-74, Phase I/ll Project, Tazewell County, Region Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 28, 2015 at 10:30 A.M. at the
Region Three/District Four Office in Peoria.

Phase | and Il engineering services are required for the replacement of the structure carrying
Pinecrest Drive over I-74.

Phase | work may consist of conducting surveys, Geometric Studies, Interchange Design
Studies, and preparing a Bridge Condition Report, a Structure Geotechnical Report, and a
Project Report (anticipated to be processed as a categorical exclusion project). This work may
include data collection, development of alignment alternatives, development of interchange
alternatives, cost estimates, traffic maintenance analysis (including a Traffic Management Plan),
accident analyses, Type, Size and Location (TS&L) drawings, structure plans, public
involvement, preliminary plan and profile exhibits, and other related work and exhibits necessary
to produce the Project Report.

Phase Il work may consist of conducting surveys, Geometric Studies, and preparation of Type,
Size and Location (TS&L) drawings, Structure Geotechnical Report, structure plans, roadway
plans, and any other related work to complete final plans, special provisions, and estimates.

The department will furnish the Consultant with any available aerial photos, mapping, as-built
plans, microfilm plans, field notes, traffic data, accident statistics, agency coordination, existing
Right-of-Way plans, aerial photos, boring logs, and other pertinent information.

The estimated construction cost of this project is $5,000,000 to $10,000,000. The completion
date for this contract will be 60 months after authorization to proceed

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of surveys (must be an lllinois Professional Licensed
Surveyor). Surveying prequalification category requirement may be completed by Prime
and/or Subconsultant.
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e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Typical)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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10.

Job No. C-94-001-16, Materials Project Manager for Various Materials Inspections (PCC,
HMA & Aggregate), Various Routes, Various Counties, Region Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 23, 2015 at 10:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase Ill engineering services are required for an Engineering Project Manager (PM). The
Consultant PM will manage/support various IDOT Materials inspection processes throughout
District Four. This work may involve working directly with contractors, producers, suppliers, or
local agencies and/or other consultants. Work Orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. Work for this project may
be in English or metric units.

PM engineering services are required to perform sampling, testing, and documentation of test
results of various materials, including hot-mix asphalt, Portland cement concrete, aggregates,
soils, pipe, precast, and precast/prestressed concrete. Additional service and responsibilities
include miscellaneous materials inspection at various sources or jobsites. Testing may be
required to be performed using the Consultant’s facilities.

The Consultant’'s work is also expected to include plant and on-site inspections, sampling,
transportation of samples, testing at jobsites and labs, and documentation and data entry of test
results. The Consultant will carry out quality assurance duties as defined in the contract
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for
Fabrication of Precast Prestressed Products, and the Consultant Agreement. The Consultant
will maintain records and submit documentation of QC/QA activities as required.

The department will furnish the Consultant with assignments to various construction jobsites,
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers
and suppliers of miscellaneous materials.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the District, as well as, current
relationships with Contractors.

The Consultant will also provide their own vehicles, cell phone, computers, tools of the trade,
and any other equipment deemed necessary to perform the work. Overnight lodging may be
required.

The completion date for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person(s) who will be in-charge of Lab and Field Testing (must be an lllinois
Licensed Professional Engineer).

e QC/QA Level I, II, and lll Trained Technicians(s) in accordance with Section 900 of the
Project Procedures Guide.

e Precast Prestressed PCI Level Il Technician(s).
e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation Certificate. (Include

the Documentation Certificate Number for IDOT Documentation of Contract
Quantities.)

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Quality Assurance: HMA and Aggregate)
Special Services (Quality Assurance: PCC and Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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11.

Job No. P-99-001-16, Phase | Engineering Services for the Proposed Shawnee
Expressway from IL 3/IL 146 intersection to Interstate 57, Alexander, Pulaski, and Union
Counties, Region 5/District Nine

This project may contain Federal Funds.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on November 4, 2012 at 10:00 A.M. at
the Region 5/District Nine Office in Carbondale.

Phase | Engineering Services are required for all work associated with the preparation of an
anticipated Environmental Assessment (EA) or an Environmental Impact Statement (EIS) and
supporting engineering reports for the eventual construction of a new roadway from the IL 3/IL
146 intersection to I-57. The project will include determining a preferred alignment. This effort
will build upon other on-going preliminary engineering and environmental studies being
performed in conjunction with the Shawnee Expressway. Key planning tools may include a
public involvement program based upon the principles of Context Sensitive Solutions as per
Department policy, and alternative developments and evaluation processes that utilizes a travel
demand model and a Geographic Information System (GIS) database.

The department will furnish the Consultant with an existing GIS database, prints of old
construction plans, existing right-of-way plats, existing and projected traffic data, an existing
travel demand model, aerial mapping; Lidar mapping, accident data; utility coordination;
archaeological, historical and architectural coordination and correspondence; biological survey
coordination; hazardous waste survey coordination.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer)

e The person who will perform the work in the area of preparing structural concepts (must
be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
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must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The Environmental Lead, who will be responsible for the day to day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recently approved Statement of Experience and Financial Condition.

e The person in charge of CSS/Public Involvement procedures. Include a detailed
description of CSS/Public involvement work he/she has directed involving facilitation of
community advisory group meetings, public meetings and public hearings; organizing

work groups and press conferences; drafting press releases and property owner contact
letters, etc.

Statements of Interest must also provide the approach the firm would take on this project,
managing experience, etc.

The prime firm must be prequalified in the following categories to be considered for this project:
Location/ Design Studies (New Construction/ Major Reconstruction)
Environmental Reports (Environmental Impact Statements)

Structures (Highway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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12.

Job. No. C-30-001-16, Engineering Services for Painting Inspection of Various Structures
Statewide, Bureau of Bridges and Structures.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 28, 2015 at 9:00 A.M. at the
Central Bureau of Bridges and Structures in Springfield.

Phase Il engineering services are required for the supervision, inspection, and documentation
of various painting contracts and other coatings related expertise statewide. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis.

The services include providing contract supervision/inspection for various painting contracts as
requested by the Districts and authorized by the Bureau of Bridge and Structures. Services also
include providing paint coating failure analysis for ongoing or recently completed painting
projects along with recommended solutions, providing technical assistance on specifications,
special provisions and various other departmental policies, providing evaluations and
recommendations of new painting, cleaning, or containment systems as necessary. The project
also involves providing environmental monitoring assistance and training when necessary, and
suitable traffic control according to departmental standards, when required.

For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as
Resident Engineer(s) on assigned projects. The Consultant will perform on-site inspection,
maintain documentation, and submit pay estimates, change orders, and any other duties
requiring the services of an engineer/technician to complete these projects on a timely basis
and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
department for each project. lllinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

For other coatings related expertise, the Consultant will furnish approved personnel,
documentation, and services as necessary to perform the work as assigned.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2012 Standard Specifications for Road and Bridge
Construction, the 2015 Supplemental Specifications, any other available paint data, and a
contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:

e Five years of experience in construction management and inspection services during
surface preparation and coating application.

e Three years of experience in environmental and worker monitoring on industrial lead
paint removal projects.
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The use of a laboratory accredited by the American Industrial Hygiene Association
(AIHA) for the analysis of metals for all worker exposure filter analyses including PM-10
and TSP-lead filters.

A fully equipped analytical and physical testing laboratory to support technical and field
personnel, as well as associated coatings and monitoring instrumentation necessary to
support multiple field projects.

Documented and acceptable quality control procedures.

All the necessary equipment to provide or accomplish the above mentioned tasks.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of the Project Manager for all aspects of the work
(must be an lllinois Registered Professional Engineer).

The person performing the duties of the Project Engineer (must be a National
Association of Corrosion Engineers (NACE) Certified Coatings Inspector — Level 3).

The person(s) performing the duties of the Resident Liaison Engineer/Technician(s)
(must be a NACE Certified Coatings Inspector — Level 3).

The Documentation Engineer/Technician. (The person actively performing the
documentation on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for IDOT Documentation
of Contract Quantities.

Statements of Interest must also include the following:

Your firm's experience with this type of work, including the firm’s experience in
construction management and inspection and in environmental work and worker
monitoring.

Your firm’s techniques for completion of this work.

Names of key personnel along with resumes indicating qualifications including the
registered Professional Engineer in charge of the project, the person who will act as a
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will
act as Resident Liaison Engineer/Technician(s). (Exhibit A)

A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

Name, location, and accreditation of laboratory to be used.

A statement of your firm’s ability to perform the work within the time described above.
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e The firm’s quality assurance and quality control plan.
¢ Name and phone number of the contact person in your organization.

e Firms calculated burden & overhead rate.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS). Firms interested in submitting for this item that are
not currently prequalified must contact Carrie Kowalski to establish an account in EPAS so the
firms can submit a Statement of Interest. Any procedural questions regarding Statements of
Interest submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in
the Bureau of Design and Environment at Carrie.Kowalski@illinois.gov.
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13.

Job No. P-30-002-16, Bridge Ratings & Other Various Phase I/ll Engineering for Structure
Projects Statewide, Bureau of Bridges and Structures.

This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 27, 2015 at 10:00 A.M. at the
Central Bureau of Bridges and Structures in Springfield.

Various structural engineering services are required by the Bureau of Bridges and Structures.
Primary projects are anticipated to include load capacity ratings of existing and/or new
structures, field investigations, and structural studies. Other projects may include plan
preparation and plan review for the repair, rehabilitation, or replacement of structures, drafting
services, policy investigation, and development, NBIS and Element Level Inspections and Load
Rating Inspections. The Consultant may be required to provide the appropriate bridge
inspection equipment to complete inspections and field investigations. The Consultant may also
be required to provide the appropriate traffic control. Work Orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis. Work for this
project may be in either English or metric units.

The Consultant may be required to act as a Project Manager (PM) for various engineering
services. The Consultant may be assigned to manage bridge load capacity ratings and the
review and preparation of various IDOT phase |l projects. The Consultant will be expected to
perform work similar to an IDOT Project Manager & staff, and report to a Bureau of Bridges and
Structures Group Leader, Unit Chief, or Section Chief. The work may include engineering,
management, public coordination, administrative services, and other work as necessary to
ensure assigned projects are brought to completion in accordance with established schedules. It
is anticipated the Consultant will be required to conduct his/her work in the Bureau of Bridges
and Structures' office 3-5 days per week.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time. The Consultant
shall maintain an office in the Springfield area.

The completion date for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for all aspects of the work: (must
be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer).

e Person(s) who will perform the duties of the Project Engineer, defined as the individual-
in-charge who is directly involved in bridge capacity ratings and phase Il work: (must be
an lllinois Licensed Structural Engineer). It is desired the Project Engineer have
extensive experience in the load capacity rating of bridges using AASTHO-Ware Bridge
Rating (formerly known as VIRTIS). In addition, the staff performing this work must be
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identified. It is desired the Consultant have multiple lllinois Licensed Structural
Engineers on staff available to work on this project.

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

o Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer and/or lllinois Licensed Structural Engineer. In addition, the staff performing
this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Structural Engineer with adequate plan review
experience).

The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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14.

Job No. HPR-66-001-16, Field Collection of Traffic Data, Various Routes, Various
Counties in Districts Three, Five, Seven and Nine, Office of Planning and Programming.

This project contains Federal Funds.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 29, 2015 at 1:00 P.M. in Room
214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 10,700 24-hour field traffic
counts in Districts Three, Five, Seven, and Nine. This will entail obtaining accurate machine
traffic counts using magnetic lane counters, video devices, and road tube counters, and
submitting the raw traffic data to the department's district project manager for processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)

2. 24-hour volume counts using road tube counters

3. 24-hour Intersection turning movement counts with vehicle classification data from video
devices (Miovision)

4. 24-hour vehicle classification on higher volume mainline routes from video devices
(Miovision)

For 2016, we are requesting 24-hour machine counts at locations on unmarked routes
throughout LaSalle, Champaign, Clark, Cumberland, Jasper, Lawrence, Jefferson, Johnson,
and Williamson counties. In addition, we are requesting 24-hour machine counts at locations on
Interstates throughout District Nine.

For 2017, we are requesting 24-hour machine counts at locations on the State Marked Route
system (Interstates, US Routes, IL Routes) throughout District Three, District Five, District
Seven and District Nine. In addition, we are requesting 24-hour machine counts at locations on
unmarked routes in Bureau, Kankakee, Douglas, Clay, Edwards, Wabash, Wayne, Alexander,
Hamilton, and Jackson counties. At intersections of State Marked Routes throughout District
Three, District Five, District Seven and District Nine, 24-hour turning movement counts with
vehicle classification from video devices are required. Additional locations on higher volume
AADT routes will require the use of video camera devices to extract the traffic counts. In both
years, 24-hour machine counts will be required at HPMS locations, structures, and railroad
crossings to meet federal and state requirements.

The department may substitute counties other than those listed as necessary.

The department requires the 24-hour volume/classification counts be collected with passive
magnetic sensors (lane counters) and not with road tubes. For the State Marked Route Counts
(Interstates, US Routes, IL Routes), the Histar NC-300 passive magnetic sensor will be required
for most locations. For unmarked routes with previous AADT less than 500, road tubes can be
used to collect volume traffic data. Unmarked routes with previous AADT higher than 500 in
most cases will require a HiStar traffic counter.

Professional Transportation Bulletin 177 Published August 06, 2015



The 24-hour Intersection turning movement counts with vehicle classification data will require
using the Miovision video collection unit or similar technologies that can accurately extract lane
specific volume/classification traffic counts and turning movement data.

The 24-hour video data collection counts will require using the Miovision video collection unit or
similar technologies that can accurately extract lane specific volume/classification traffic counts
on high volume Interstate routes.

Send the video used to extract the turning movement and traffic data to IDOT.

Estimated Traffic Count Estimated
District locations Total
Type of Count # Year 2016 | Year 2017 Locations
1. | 24-hour volume/classification 3 1,400 1,930 3,330
24-hour volume/classification 5 500 470 970
24-hour volume/classification 7 350 1,050 1,400
24-hour volume/classification 9 40 600 640
2. | 24-hour road tube counts 3 0 0 0
24-hour road tube counts 5 750 300 1,050
24-hour road tube counts 7 1,550 1,450 3,000
24-hour road tube counts 9 0 0 0
3. | 24-hour TMC Intersection counts 3 0 117 117
24-hour TMC Intersection counts 5 0 58 58
24-hour TMC Intersection counts 7 0 71 71
24-hour TMC Intersection counts 9 0 87 87
4. | 24-hour Video data mainline counts 3 0 5 5
24-hour Video data mainline counts 5 0 0 0
24-hour Video data mainline counts 7 0 0 0
24-hour Video data mainline counts 9 0 5 5

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise
approved by the District in which the count is located.

The completion date for this contract will be 24 months after authorization to proceed.

Statements of Interest and key personnel on Exhibit A must include the following:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include current
assignments, experience managing traffic count collection projects, location of office of
assignment and percentage of time each month to be devoted to this project.

e The person who will perform the QC/QA review work of all milestone submittal
documents.
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e A proposal describing in detail on how the Consultant will accomplish the work, including
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows
for completion of work by October 31 of each calendar year (2016 and 2017). The traffic
counting season typically begins in March, weather permitting, and runs through October
31. Traffic counts are conducted Monday — Thursday. Counts will not be conducted the
day before, the day of, or the day after Holidays (Memorial Day, July 4", Labor Day,
Columbus Day).

e A general description of the firm listing the location of major offices, number of
employees in each major office and number of employees with actual experience in
gathering traffic count data, and traffic counting equipment available to complete the
contract.

e A description of traffic studies projects where field traffic data was collected by the firm
within the past five years. Include timeframe of work, role of company in project, and
number of counts completed. Provide the name, title, address and telephone number of
the individual in the hiring organization who supervised your firm's work on each project.
The department reserves the right to contact any of the named individuals to determine
performance on the listed project(s).

e An outline of procedures the firm will have in place to provide quality control/quality
assurance for this project.

Each counting season, the department will furnish GIS shapefiles indicating count locations,
ACCESS database containing the list of traffic count locations and count type required for the
Consultant's use in developing a count schedule approved by the department's project
manager. Raw field traffic data will be sent to the department electronically along with an
ACCESS database table containing locations counted to IDOT's SharePoint site. Field traffic
data obtained by the Consultant must be submitted to the department's project manager within
ten working days of completion of the count.

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the
capability to furnish equipment and personnel to safely accomplish the project.

The prime firm must be prequalified in the Special Studies (Traffic) category to be considered
for this contract.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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15.

Job No. HPR-66-001-16, Field Collection of Traffic Data on Various Routes for Various
Counties in District Four, District Six and District Eight, Office of Planning and
Programming.

This project contains Federal Funds.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 29, 2015 at 9:00 A.M. in Room
214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 10,500 24-hour field traffic
counts in Districts Four, Six, and Eight. This will entail obtaining accurate machine traffic counts
using magnetic lane counters, video devices, and road tube counters, and submitting the raw
traffic data to the department's district project manager for processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)

2. 24-hour volume counts using road tube counters

3. 24-hour Intersection turning movement counts with vehicle classification data from video
devices (Miovision)

4. 24-hour vehicle classification on higher volume mainline routes from video devices
(Miovision)

For 2016, we are requesting 24-hour machine counts at locations on unmarked routes
throughout Henderson, McDonough, Warren, Christian, Logan, Macoupin, and Madison and
counties.

For 2017, we are requesting 24-hour machine counts at locations on the State Marked Route
system (Interstates, US Routes, IL Routes) throughout District Four, District Six and parts of
District Eight. In addition, we are requesting 24-hour machine counts at locations on unmarked
routes in Knox, Peoria, Sangamon, Greene, Jersey, and Marion counties. At intersections of
State Marked Routes throughout District Four, District Six and parts of District Eight, 24-hour
turning movement counts with vehicle classification from video devices are required. Additional
locations on higher volume AADT routes will require the use of video camera devices to extract
the traffic counts. In both years, 24-hour machine counts will be required at HPMS locations,
structures, and railroad crossings to meet federal and state requirements.

The department may substitute counties other than those listed as necessary.

The department requires the 24-hour volume/classification counts be collected with passive
magnetic sensors (lane counters) and not with road tubes. For the State Marked Route Counts
(Interstates, US Routes, IL Routes), the Histar NC-300 passive magnetic sensor will be required
for most locations. For unmarked routes with previous AADT less than 500, road tubes can be
used to collect volume traffic data. Unmarked routes with previous AADT higher than 500 in
most cases will require a HiStar traffic counter.
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The 24-hour Intersection turning movement counts with vehicle classification data will require
using the Miovision video collection unit or similar technologies that can accurately extract lane
specific volume/classification traffic counts and turning movement data.

The 24-hour video data collection counts will require using the Miovision video collection unit or
similar technologies that can accurately extract lane specific volume/classification traffic counts
on high volume Interstate routes.

Send the video used to extract the turning movement and traffic data to IDOT on a monthly
basis.

Type of Count District | Estimated Traffic Count Total
# locations Locations
Year 2016 Year 2017
1. | 24-hour volume/classification 4 0 800 800
24-hour volume/classification 6 200 900 1,100
24-hour volume/classification 8 0 350 350
2. | 24-hour road tube counts 4 1,600 2,400 4,000
24-hour road tube counts 6 1,700 2,300 4,000
24-hour road tube counts 8 0 0 0
3. | 24-hour TMC Intersection counts 4 0 120 120
24-hour TMC Intersection counts 6 0 106 106
24-hour TMC Intersection counts 8 0 17 17
4. | 24-hour Video data mainline counts 4 0 8 8
24-hour Video data mainline counts 6 0 20 20
24-hour Video data mainline counts 8 0 5 5

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise
approved by the District in which the count is located.

The completion date for this contract will be 24 months after authorization to proceed.
Statements of Interest and key personnel on Exhibit A must include the following:
e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include current
assignments, experience managing traffic count collection projects, location of office of

assignment and percentage of time each month to be devoted to this project.

e The person who will perform the QC/QA review work of all milestone submittal
documents.
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e A proposal describing in detail on how the Consultant will accomplish the work, including
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows
for completion of work by October 31 of each calendar year (2016 and 2017). The traffic
counting season typically begins in March, weather permitting, and runs through October
31. Traffic counts are conducted Monday — Thursday. Counts will not be conducted the
day before, the day of, or the day after Holidays (Memorial Day, July 4", Labor Day,
Columbus Day).

e A general description of the firm listing the location of major offices, number of
employees in each major office and number of employees with actual experience in
gathering traffic count data, and traffic counting equipment available to complete the
contract.

e A description of traffic studies projects where field traffic data was collected by the firm
within the past five years. Include timeframe of work, role of company in project, and
number of counts completed. Provide the name, title, address and telephone number of
the individual in the hiring organization who supervised your firm's work on each project.
The department reserves the right to contact any of the named individuals to determine
performance on the listed project(s).

e An outline of procedures the firm will have in place to provide quality control/quality
assurance for this project.

Each counting season, the department will furnish GIS shapefiles indicating count locations,
ACCESS database containing the list of traffic count locations and count type required for the
Consultant's use in developing a count schedule approved by the department's project
manager. Raw field traffic data will be sent to the department electronically along with an
ACCESS database table containing locations counted to IDOT’s SharePoint site. Field traffic
data obtained by the Consultant must be submitted to the department's project manager within
ten working days of completion of the count.

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the
capability to furnish equipment and personnel to safely accomplish the project.

The prime firm must be prequalified in the Special Studies (Traffic) category to be considered
for this contract.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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16.

Job No. HPR-66-001-16, Field Collection of Traffic Data on Various Routes for Various
Counties in District One and District Two, Office of Planning and Programming.

This project contains Federal Funds.
This project requires 10% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 28, 2015 at 1:30 P.M. in Room
214 at the Harry R. Hanley Building in Springfield.

Engineering services are required for collection of approximately 9,900 24-hour field traffic
counts in District One and District Two. This will entail obtaining accurate machine traffic counts
using magnetic lane counters, video devices, and road tube counters, and submitting the raw
traffic data to the department's district project manager for processing.

Four different types of machine traffic counts are required:

1. 24-hour classification counts using magnetic lane counters (HiStars)

2. 24-hour volume counts using road tube counters

3. 24-hour Intersection turning movement counts with vehicle classification data from video
devices (Miovision)

4. 24-hour vehicle classification on higher volume mainline routes from video devices
(Miovision)

For 2016, we are requesting 24-hour machine counts at locations on unmarked routes
throughout DuPage, Will, Carroll, Jo Daviess, and Whiteside counties.

For 2017, we are requesting 24-hour machine counts at locations on the State Marked Route
system (Interstates, US Routes, IL Routes) throughout District One and District Two. In
addition, we are requesting 24-hour machine counts at locations on unmarked routes in
McHenry, Lee, Ogle, and Winnebago counties. At intersections of State Marked Routes
throughout District One and District Two, 24-hour turning movement counts with vehicle
classification from video devices are required. Additional locations on higher volume AADT
routes will require the use of video camera devices to extract the traffic counts. In both years,
24-hour machine counts will be required at HPMS locations, structures and railroad crossings to
meet federal and state requirements.

In District One on divided 4-6 lane roadways (non-interstates) with higher traffic volumes, a
truck with a truck mounted attenuator will be required when encroaching onto the roadway.

The department may substitute counties other than those listed, as necessary.

The department requires the 24-hour volume/classification counts be collected with passive
magnetic sensors (lane counters) and not with road tubes. For the State Marked Route Counts
(Interstates, US Routes, IL Routes), the Histar NC-300 passive magnetic sensor will be required
for most locations. For unmarked routes with previous AADT less than 500, road tubes can be
used to collect volume traffic data. Unmarked routes with previous AADT higher than 500 in
most cases will require a HiStar traffic counter.
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The 24-hour Intersection turning movement counts with vehicle classification data will require
using the Miovision video collection unit or similar technologies that can accurately extract lane
specific volume/classification traffic counts and turning movement data.

The 24-hour video data collection counts will require using the Miovision video collection unit or
similar technologies that can accurately extract lane specific volume/classification traffic counts
on high volume Interstate routes.

Send the video used to extract the turning movement and traffic data to IDOT on a monthly
basis.

Type of Count District Estimated Traffic Count Total
# locations Locations
Year 2016 Year 2017
1. | 24-hour volume/classification 1 2,300 1,400 3,700
24-hour volume/classification 2 350 1,400 1,750
2. | 24-hour road tube counts 1 0 0 0
24-hour road tube counts 2 1,250 2,800 4,050
3. | 24-hour TMC Intersection counts 1 0 216 216
24-hour TMC Intersection counts 2 0 107 107
4. | 24-hour Video data mainline counts 1 0 35 35
24-hour Video data mainline counts 2 0 0 0

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise
approved by the District in which the count is located.

The completion date for this contract will be 24 months after authorization to proceed.
Statements of Interest and key personnel on Exhibit A must include the following:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer). Include current
assignments, experience managing traffic count collection projects, location of office
assignment and percentage of time each month to be devoted to this project.

e The person who will perform the QC/QA review work of all milestone submittal
documents.

e A proposal describing in detail on how the Consultant will accomplish the work, including
any work that would be performed by a Sub-Consultant(s) and a schedule, which allows
for completion of work by October 31 of each calendar year (2016 and 2017). The traffic
counting season typically begins in March, weather permitting, and runs through October
31. Traffic counts are conducted Monday — Thursday. Counts will not be conducted the
day before, the day of, or the day after Holidays (Memorial Day, July 4", Labor Day,
Columbus Day).
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e A general description of the firm listing the location of major offices, number of
employees in each major office and number of employees with actual experience in
gathering traffic count data, and traffic counting equipment available to complete the
contract.

e A description of traffic studies projects where field traffic data was collected by the firm
within the past five years. Include timeframe of work, role of company in project, and
number of counts completed. Provide the name, title, address and telephone number of
the individual in the hiring organization who supervised your firm's work on each project.
The department reserves the right to contact any of the named individuals to determine
performance on the listed project(s).

e An outline of procedures the firm will have in place to provide quality control/quality
assurance for this project.

Each counting season, the department will furnish GIS shapefiles indicating count locations,
ACCESS database containing the list of traffic count locations and count type required for the
Consultant's use in developing a count schedule approved by the department's project
manager. Raw field traffic data will be sent to the department electronically along with an
ACCESS database table containing locations counted to IDOT’'s SharePoint site. Field traffic
data obtained by the Consultant must be submitted to the department's project manager within
ten working days of completion of the count.

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the
capability to furnish equipment and personnel to safely accomplish the project.

The prime firm must be prequalified in the Special Studies (Traffic) category to be considered
for this contract.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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Notice

Documentation of Erosion and Sediment Control Training
Revised 1-26-15

Effective May 10, 2013, the lllinois Department of Transportation (IDOT) issued Department Policy D&E-
23 (Erosion and Sediment Control Training) which established an Erosion and Sediment Control Training
requirement for engineering consultants and Department staff. Training is conducted through the
[llinois Center for Transportation (ICT). The policy also established a timeframe of January 1, 2015 for
consultants and staff to have training.

Three courses have been established:
e Fundamentals of Storm Water Pollution and Erosion and Sediment Control

e Erosion and Sediment Control for Designers
e Erosion and Sediment Control for Construction

To ensure D&E-23 is being fully implement, Phase Il selected consultants or their sub-consultant who are
signing off on all plans requiring a Storm Water Pollution Prevention Plan (SWPPP) BDE Form 2342 shall
provide a copy of the ICT issued training certificate during the negotiation stage of the project for both
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment
Control for Designer.

Phase Il selected consultants or their sub-consultant who involved with construction inspection shall
provide a copy of the ICT issued training certificate during the negotiation stage of the project for both
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment
Control for Construction.

Individuals who have completed the Fundamentals course are considered current for an indefinite
period. However, the course for Designers and Construction are considered current for a period of five
years.

Lastly, other erosion control training/certification may be acceptable for consultants or their sub

consultants; however, the IDOT Storm Water Committee will review any external erosion control
training/certification submitted by consultants to determine if it will be accepted.
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Navigating the web-site for Engineering Consultant Firms.

This gives a quick overview of the website and locations of data typically used by Consultant Engineering
firms.

Most information is located under the Doing Business, Procurements, Engineering, Architectural &

Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Consultant Resources: All the highway standards, specifications etc. These are resources used to create
Planning/Project Reports and Plans, Specs and estimates for roads and bridges.

EPAS: The logon Screen
HPPR: Shows for Consultant Agreements, the firm selected, number of firms interested, pertinent dates.
Industry Market Place: provides up to date data for firms related to the industry.

Vendor Documents System: Log on Screen
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Prequalification

All engineering, land surveying and architectural consultants interested in providing services to IDOT,
whether as a prime or subconsultant, must be prequalified with the department. IDOT prequalifies
architectural/engineering consultants in multiple transportation categories of service. Prequalification is based
on the firm’s and the individual's professional experience and qualification. Annual updates to statements of
experience and financial condition must be completed to maintain prequalification status. The process is
governed by state Statute (30 ILCS 535/1 7).

There are approximately 400 firms prequalified with IDOT that are able to submit interest on engineering,
land surveying and architectural project advertisements. Updated every Friday, the List of Prequalified
Consultants & and List of Prequalified DBE Consultants &' provides the firm name, address, DBE status,
contact person, phone number, fax number and prequalified IDOT category or categories.

Qutlined below is information on how your firm can become prequalified, renew their prequalification, and/or

add prequalification categories:

| ~ Prequalification

1. Review the Description and Minimum Requirements for Prequalification "2 to select which
category or categories best matches the firm's expertise.

2. Request access to IDOT's Engineering Prequalification and Agreement System (EPAS) &'
Firms new to prequalification with IDOT must request an EPAS @& account. EPAS is a web-
based database where Statements of Experience and Financial Condition (SEFC) and
Statements of Interest (SOI) are submitted electronically to IDOT. To request an account:

Email Carrie.Kowalski@illinois.gov 2. Indicate your firm’s interest in becoming a
prequalified engineering consultant and attach the federal form, W-9.

Once an account has been established, EPAS @ can be accessed. The EPAS Instruction

Manual 9 is also provided to assist in the navigation of the system.

Professional Transportation Bulletin 177 Published August 06, 2015



Prequalification ‘ Bulletin ‘ Statement of Interest Compliance & Admin Stay Connected

/

Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (PTB)
and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTB as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.
- PTB 174r2 T (revised 11-20-14)

Negotiation Information

To view the most current negotiation meeting information on particular advertised items please click here &',
This information has not been finalized and is subject to change. Contact the appropriate District for

questions regarding a particular ltem.

| ~ Tentative PTB Schedule

Activity Publish PTB Statements of Interest Due Selection Meeting
PTB 173 8/7/2014 8/28/2014 0/22/2014
PTB 174 1/6/2014 12/4/2014 1/28/2015
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Location of forms etc., for use in doing an agreement contract with IDOT

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the

contract. This section of the website organizes all relevant information needed fro the following processes.

Bl Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) 8 are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type
of agreement below.

~ Prime Agreement

In order to execute an agreement between the selected firm and IDOT, additional
requirements are needed before the project can officially begin (or continue).
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Prime Agreement:
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« Quality Assurance/Quality Compliance Plan

*Submitted to DOT.Escalation@illinois.gov =

**Uploaded to Vendor Documents Database &' once complete
proposal package is

received by the department and the contract number appears under
the contract listing.

» Facilities Capital Cost of Money

2. Submit Subconsultant related documentation: The prime firm must upload
subconsultant disclosure forms and copies of subconsultant agreements to the Vendor
Documents Database ' for each project they have been selected for.

Please note: It is the prime’s responsibility to collect and upload prime and
subconsultant continuing disclosures forms. These forms should be submitted starting
at the end of the fiscal year (June) and should be uploaded by the beginning of the new
fiscal year (July). If these requirements are not met the firm's contract will be at risk and
will be contacted by the department's Procurement Office.

3. Multi-Year Contract Certification. The lllinois Procurement Code requires that every
person who has entered into a multi-year contract and every subcontractor with a multiyear
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible Chief Procurement officer whether it continues to satisfy the
certification requirements of Article 50 pertaining to eligibility for a contract award. 30 ILCS
500/50-2. To view the certifications and additional requirements of Article 50 F'. Please fill
out the form below:

+ Continuing Disclosure for Contractors and Subcontractors with Multi-Year Contract &

4, Highway Procurement Policy Review (HPPR): To view active engineering, architectural,
professional service agreements, and/or supplemental agreements please navigate to
HPPR .
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For Supplemental:

The following forms are required if an amendment is made to the Prime Agreement and is
still within the advertised scope of work.

1. Submit Proposal Package for a Supplemental Agreement: All requirements are
submitted to the appropriate Project Manager unless otherwise noted below.

» Requirements
» Facilities Capital Cost of Money

2. Submit Subconsultant related documentation: The prime firm must upload
subconsultant disclosure forms and copies of subconsultant agreements to the Vendor
Documents Database &' for each project they have been selected for.

Please note: It is the prime’s responsibility to collect and upload prime and
subconsultant continuing disclosures forms. These forms should be submitted starting
at the end of the fiscal year (June) and should be uploaded by the beginning of the new
fiscal year (July).

3. Multi-Year Contract Certification. The lllinois Procurement Code requires that every
person who has entered into a multi-year contract and every subcontractor with a multiyear
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the
certification requirements of Article 50 pertaining to eligibility for a contract award. 30 ILCS
500/50-2. To view the certifications and additional requirements of Article 50 click here @',
Please fill out the form below:

«» Continuing Disclosure for Contractors and Subcontractors with Multi-Year Contract &'

4. Highway Procurement Policy Review (HPPR): To view active engineering, architectural,
professional service agreements, and/or supplemental agreements please navigate to
HPPR .
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Stay connected allows firms to sign up or opt out of receiving data regarding Consultant

Related Issues.
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Using the Top Orange Ribbon:

Go to Resources, under Archives are the previous Professional Transportation Bulletin and selected
consultants
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Under Resources, Forms go to “D” and the Bureau of Design & Environment forms are located there.
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.
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Notice
for
Teaming Clarification

5-1-14

The Joint Venture terminology is no longer being used. We are still allowing the practice of
multiple firms joining efforts (prequalification categories and staff) to submit as a prime on a
Professional Transportation Bulletin. Only the name has changed. The term Teaming is
now used instead of Joint Venture. The Name Change is the only change.

The action of joining forces with another consultant to submit on a Professional Transportation
Bulletin is now called Teaming. All policies and procedures referring to (Joint Venturestill
apply with Teaming as the new name of the effort.

When submitting as a team, the collective prequalifications of the team are used to determine
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are
executed with the Team at the end of successful negotiations.

Statements submitted by Teams may be considered unless specifically prohibited in the
advertisement. The Team Agreement is signed by all parties and must be included with the
statement of interest.

The Team entity will have the sum of the individual firms’ prequalification, capacity and
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms
submitting as a Team are required to obtain and submit the Team agreement.

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or
as part of another Team on the same item. The required insurance coverage applies to the
Team entity. Each individual firm’s current obligations (work left), delinquent debt, Iran
disclosure, and disclosure forms A&B must be completed by each of the team members.

The Team entity will submit one statement of interest with the following specified:
e The firm managing the Team/Project, i.e. the lead firm;
e The Firm invoicing (typically the lead firm);

e The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

e Key personnel names with firm name on Exhibit A.

Teams can be submitted through EPAS. The firm’s interested in performing as a Team
must coordinate with each other and submit through EPAS. The lead firm should submit the
Team Agreement and the Team entities must submit the required forms. See the EPAS
Instruction manual.

Review the EPAS Instruction Manual for details on submitting Statements of
Interest through Teaming: http://www.idot.illinois.gov/doing-business/procurements/
engineering-architectural-professional-services/index#SOl
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Notice

Reminder for Payroll Rate Sumbittal

To avoid delays and expedite the agreement process it is critical to use the latest forms. Go to
the IDOT website and use the latest form for updating the firms Payroll Rates. Do Not use
existing forms. Escalation Template Revised 10/13.

Additional Information for the Cost Estimates and Consultant Services is available on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index##Resources

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the
contract. This section of the website organizes all relevant information needed fro the following processes.

Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) T are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type of
agreement below.

| » Prime Agreement |

v Supplemental Agreement
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NOTICE:

Now available on the internet:

e Templates for Quarterly and Final Mentor-Protégé Reports.
¢ Mentor-Protégé Implementation has been revised.

o Assessment Templates for the Mentor and Protégé are also
available.

See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering

Construction Engineering

Engineering

The Engineering Mentor-Protégé Program was created in 2009 at the lllinois Department of Transportation.
Please select from the following topic below to view mare information.

+ Learn More
» How to Get Started

~ Forms

This section provides necessary forms/templates your firm will need to access/complete throughout
the duration of the agreement.

Submitting a Plan

« Plan approval letter template [
» Phase | Mentor Protégé Example Template ]

» Phase Il Mentor Protégé Example Template [iw]

s Phase |ll Mentor Protégé Example Template [
Compliance

o Mentor-Protégé Compliance Check Sheet [,
Reporting

« Quarterly Report [,

« Final Report ¥
Required Assessments

« Mentor Assessment fw)

Professional Transportation Bulletin 177 Published August 06, 2015


http://www.idot.illinois.gov/doing-business/procurements/Industry-Marketplace/mentor-protege/index#Engineering
http://www.idot.illinois.gov/doing-business/procurements/Industry-Marketplace/mentor-protege/index#Engineering

NOTICE

2-26-13

This requirement is NOT a criteria for Selection.
For PTB 166 and all subsequent PTB’s and related supplements:

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must
participate in applicable apprenticeship and training programs approved by and registered with the
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction
related activities, including material testing and drilling, performed by laborers, workers and mechanics.
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers
or mechanics. With respect to material testing and drilling, these requirements do not apply where the
work is performed in a county without a prevailing wage classification for material testing as provided by
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.

For the listing of prevailing wage classifications within a county, go to The lllinois Department of Labor.

http://www.illinois.gov/idol/Pages/default.aspx
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SB 51 Rules

Impacts

Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

IDOT immediately recognizes the issues with reporting publically procurement
conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/vendors hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

SB 51 Communications Réport Relief

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firm/firm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissibie as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

NO PROCUREMENT DISCUSSION — PERIOD
> If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
» If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from |DOT for a year.
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Notice

Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been
administered by the University of lllinois- lllinois Center for Transportation, and coordinated by
Mary J. Fries of the University of lllinois. The lllinois Center for Transportation (ICT)
http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of lllinois at
Urbana-Champaign (UIUC). All transactions and correspondence will now be through ICT and
no longer with the lllinois Department of Transportation (IDOT) Central Bureau of Construction.
Fees are now being charged for all classes and retests and will be required at the time of
registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course
and retest dates typically take place from November through April.

For consultant and local agency enroliment, as well as answers to frequently asked questions
(FAQ), the "Documentation of Contract Quantities" is located at the U of | training website
http://ict.illinois.edu/outreach/documentation-training/

Typically, in late September/early October the class schedule for the next fall/winter/spring’s
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic
email reminder via ICT’s website (see “Join Notification List”) whenever new information is
posted on their website.
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NOTICE

METHOD OF PAYMENT

Effective 01-26-11

All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF)

method of compensation.

CPFF formula:
Compensation = DL+DC+OH+FF

Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:

1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs

3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, Illinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.
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NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

o Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(lllinois Modified)
AGGREGATES
T11 (L) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T22(IL) C 39 | Compressive Strength of Cylinders
T23(IL) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

Laura Mlacnik, P.E.
Engineer of Materials
And Physical Research
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Notice
For

Department Manuals, Memorandums, & Rules

The following is available on our website: http://mww.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index

Aeronautics Part 14 Aviation Safety Rules
Aeronautics Part 16 Airport Hazard Zoning Rules

All Bridge Designer Memoranda
Bureau of Bridges and Structures Documents, Manuals and Procedures

Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals &
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates
Coded Pay Items

CREATE Manuals
Land Acquisition Manual

Bureau of Local Roads Circular Letters

Bureau of Local Roads Manual
Bureau of Safety Engineering Programs, Policies & Manuals
Construction Manual

Geotechnical Documents Manuals and Procedures
Government Electronic Records Act

IDOT Drainage Manual
Illinois Highway Info System Roadway Info & Procedure Manual

Illinois Highway Info System Structure Info & Procedure Manual

Illinois Highway Info System Railroad Info & Procedure Manual
Illinois Traffic Monitoring Program

Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide
Quality Standard for Work Zone Traffic Control Devices

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available
at: http://www.idot.illinois.gov/doing-business/sales/manual-sales/index
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified
areas. It is the responsibility of any prime consultant firm to go to the lllinois Unified
Certification = Program web site  (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to
verify the subconsultant is certified as a DBE in the area of work the sub will be
performing on a specific project. Only the pre-qualified areas of work the DBE firm is
certified in as a DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o
Business and Workforce Diversity.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not
certified DBEs should encourage them to become certified by contacting SBE’s
Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.

Professional Transportation Bulletin 177 Published August 06, 2015


http://www.idot.illinois.gov/index

Notice
Of Requirement For
lllinois Department of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR _PBCT.htm or
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts
Division100 W. Randolph, Suite 10-100Chicago, IL 606010r by calling: 312-814-2432 (TDD
312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be
valid for 5 years from the date of issuance.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.

Professional Transportation Bulletin 177 Published August 06, 2015



mailto:idotqcqa@lakeland.cc.il.us
http://www.lakeland.cc.il.us/as/idt/index.cfm
https://www.nhi.fhwa.dot.gov/default.aspx
http://www.ntionline.com/
http://ict.illinois.edu/outreach/erosion-control-workshop/
mailto:tstolz@illinois.edu

	Cover Sheet
	Notice of Revisions

	Contact Information

	Tentative PTB Schedule

	New Notices
	Negotiation Information
	Title VI Notice USDOT 1050.2A, Appendix E

	Introduction
	Information for Submitting a SOI
	Required Data/Forms for SOI
	Table of Content
	Advertisements
	District One (Items 1-7)
	Item 1
	Item 2

	Item 3
	Item 4
	Item 5
	Item 6
	Item 7

	District Three (Item 8)
	District Four (Items 9-10)
	Item 9
	Item 10

	District Nine (Item 11)
	Bureau of Bridges & Structures (Items 12-13)
	Item 12
	Item 13

	Office of Planning & Programming (Item 14-16)
	Item 14
	Item 15

	Item 16


	Recurring Notices
	Erosion & Sediment Control Training
	Web-site Navigation
	Teaming for Projects
	Payroll Rate Submittal
	Mentor-Protege Information
	Training/Apprenticeship
	Documentation of Contract Quantities Class
	Method of Payment (CPFF)
	Subscription Service for Consultants
	CCRL Proficiency Release Form
	AMRL Proficieny Program
	Manuals/Memorandums and Order Form
	DBE Firms and Project Goals
	Disadvantaged Business Enterprises
	Illinois Department Of Human Rights Public Contract Number
	Overtime Billing for Consultant Contracts
	Prequalification of Consultants & DBE Revisions
	Training Opportunities




